
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/30/05                    IN SAN BERNARDINO AND LOS ANGELES                                  07/01/05
     CONTRACT NUMBER     08-4697V4                   COUNTIES AT VARIOUS LOCATIONS                            CONTRACT CODE 'A '
     LOCATION            08-SBD-138-0.0/13.9                                                                  123 CONTRACT ITEMS

                                                     WIDEN ROADWAY                             FEDERAL AID  ACST-X071-(051)E
                                                                                                            PH-X071-(051)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0%
 PROPOSALS ISSUED    17   FUND TOTAL   HB1   ,HA22         22,000                  TOTAL NUMBER OF WORKING DAYS    442

 NUMBER OF BIDDERS  2    ENGINEERS EST     19,310,797.50   AMOUNT OVER     29,600,002.50         PERCENT OVER EST153.28
 PROGRAM ELEMENTS      RAS   RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     48,910,800.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  442 DAYS X  10081                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    53,366,602.00                    WATSONVILLE CA  95077

                   2 A)     49,553,410.00    2              YEAGER SKANSKA INC                    951 684-5360
                                                                                                  00140069
                     B)  450 DAYS X  10081                  1995 AGUA MANSA ROAD              FAX 951 788-2449
                    --------------------
                   A+B)    54,089,860.00                    RIVERSIDE CA  92509-2405
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ALCORN FENCE                                                 METAL BEAM GUARD RAIL
           RIVERSIDE CA

           CALIFORNIA DRILLING AND BLASTING                             DRILLING AND SHOT
           EL MONTE CA

           J F L ELECTRIC                                               ELECTRICAL
           LOS ANGELES CA

           J V LAND CLEARING                                            CLEARING AND GRUBBING
           SAN DIMAS CA

           REYCO SMITH AND REYNOLDS                                     EROSION CONTROL
           CORONA CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA



          08-4697V4                                                                                                BID245
          08-SBD-138                                                                                               PAGE  3
          06/30/05                                                                                                 07/01/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ACE FENCE                                                    FENCING
           CITY OF INDUSTRY CA

           CALIFORNIA DRILLING AND BLASTING                             PRE SPLIT, DRILL AND SHOOT
           EL MONTE CA

           J F L ELECTRIC                                               ELECTRICAL
           LOS ANGELES CA

           K R C SAFETY                                                 ROADSIDE AND CONSTRUCTION AREA SIGNS
           VISALIA CA

           OUR VALLEY FENCE                                             METAL BEAM GUARD RAIL
           RIDGECREST CA

           REYCO SMITH AND REYNOLDS                                     EROSION CONTROL AND TRANSPLANT JOSHUA TREE
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            8,100.00         8,100.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        7,000,000.00     7,000,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M         8,830                7.00        61,810.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            6,750.00         6,750.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          390,000.00       390,000.00
       6     074028      TEMPORARY FIBER ROLL                           M        14,000               15.00       210,000.00
       7     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            5            3,500.00        17,500.00
       8     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           96              100.00         9,600.00
       9     034329      TEMPORARY FLARED END SECTION PROTECTION        EA           52              200.00        10,400.00
      10     034330      TEMPORARY CONSTRUCTION ENTRANCE EXIT           EA            5            9,000.00        45,000.00
      11     074037      MOVE-IN/MOVE-OUT                               EA            4            2,500.00        10,000.00
                         (TEMPORARY EROSION CONTROL)
      12 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           60,000.00        60,000.00
      13 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        1,087,000.00     1,087,000.00
      14 (S) 120120      TYPE III BARRICADE                             EA            6            2,000.00        12,000.00
      15 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2          147               30.00         4,410.00
      16 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        94,000                 .90        84,600.00
      17 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        4,090               34.00       139,060.00
      18 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            6            5,000.00        30,000.00
      19 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        4,180                5.00        20,900.00
      20 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4           20,000.00        80,000.00
      21 (S) 129000      TEMPORARY RAILING (TYPE K)                     M        30,400               32.00       972,800.00
      22 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          760              170.00       129,200.00
      23     150206      ABANDON CULVERT                                EA           32            5,000.00       160,000.00
      24     150630      REMOVE MARKER                                  EA          930               15.00        13,950.00
      25     150662      REMOVE METAL BEAM GUARD RAILING                M         1,350               30.00        40,500.00
      26     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M        11,300                1.80        20,340.00
                         STRIPE
      27     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        11,900                1.50        17,850.00
      28     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           34               30.00         1,020.00
      29     150722      REMOVE PAVEMENT MARKER                         EA        1,520                2.00         3,040.00
      30     150742      REMOVE ROADSIDE SIGN                           EA           31              125.00         3,875.00
      31     150760      REMOVE SIGN STRUCTURE                          EA            1            4,000.00         4,000.00
      32     150763      REMOVE SIGN PANEL                              EA            1              200.00           200.00
      33     034331      REMOVE ASPHALT CONCRETE                        M3            3            2,000.00         6,000.00
                         (MISCELLANEOUS AREA)
      34     150771      REMOVE ASPHALT CONCRETE DIKE                   M         3,600                1.00         3,600.00



          08-4697V4                                                                                                BID245
          08-SBD-138                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  5
          06/30/05                                                                                                 07/01/05

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35     150805      REMOVE CULVERT                                 M           180              200.00        36,000.00
      36     150820      REMOVE INLET                                   EA            4            3,500.00        14,000.00
      37     150821      REMOVE HEADWALL                                EA            6            3,500.00        21,000.00
      38     151281      SALVAGE ROADSIDE SIGN                          EA           13              300.00         3,900.00
      39     152316      RESET ROADSIDE SIGN (ONE POST)                 EA           50              420.00        21,000.00
      40     152317      RESET ROADSIDE SIGN (TWO POST)                 EA           24            1,400.00        33,600.00
      41     152370      RELOCATE MAILBOX                               EA            8              500.00         4,000.00
      42     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA           10              500.00         5,000.00
      43     152387      RELOCATE ROADSIDE SIGN-TWO POST                EA            1            1,300.00         1,300.00
      44 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       78,000                2.50       195,000.00
      45     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      46     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           90,000.00        90,000.00
      47     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM          172,500.00       172,500.00
      48     190101      ROADWAY EXCAVATION                             M3      649,000               15.00     9,735,000.00
      49     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00
      50     190170      DRILL HOLE (PRESPLITTING)                      M         4,260               38.00       161,880.00
      51     193114      SAND BACKFILL                                  M3          400               70.00        28,000.00
      52 (S) 203014      FIBER (EROSION CONTROL)                        KG       24,100                 .60        14,460.00
      53 (S) 203021      FIBER ROLLS                                    M         2,200                8.00        17,600.00
      54 (S) 203024      COMPOST (EROSION CONTROL)                      M3        4,810               32.00       153,920.00
      55 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            4            2,500.00        10,000.00
      56 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG        1,070              135.00       144,450.00
      57 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG        4,810                4.00        19,240.00
      58 (S) 034333      TRANSPLANT JOSHUA TREE                         EA            7              800.00         5,600.00
      59     220101      FINISHING ROADWAY                              LS     LUMP SUM           15,000.00        15,000.00
      60     260201      CLASS 2 AGGREGATE BASE                         M3       69,800               54.00     3,769,200.00
      61     390102      ASPHALT CONCRETE (TYPE A)                      TONN        970               65.00        63,050.00
      62     034334      ASPHALT CONCRETE (TYPE C)                      TONN    132,000               63.00     8,316,000.00
      63     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        3,770               20.00        75,400.00
                         AREA)
      64     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M         4,830                5.00        24,150.00
      65     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           200                5.00         1,000.00
      66     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M         1,210                5.00         6,050.00
      67     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           700                5.00         3,500.00
      68     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         1,960                5.00         9,800.00
      69     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        290              540.00       156,600.00
      70     510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          440            1,400.00       616,000.00
      71 (SF)560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        2,720               12.00        32,640.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      72 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        2,720                2.00         5,440.00
      73     561008      760 MM CAST-IN-DRILLED-HOLE                    M             4.5          1,000.00         4,500.00
                         CONCRETE PILE (SIGN FOUNDATION)
      74     566011      ROADSIDE SIGN - ONE POST                       EA           67              450.00        30,150.00
      75     566012      ROADSIDE SIGN - TWO POST                       EA            7            1,500.00        10,500.00
      76     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA            3              200.00           600.00
                         EXISTING POST
      77     568023      INSTALL ROADSIDE SIGN                          EA            2            4,200.00         8,400.00
                         (LAMINATED WOOD BOX POST)
      78     620909      450 MM ALTERNATIVE PIPE CULVERT                M           790              300.00       237,000.00
      79     620913      600 MM ALTERNATIVE PIPE CULVERT                M         1,780              800.00     1,424,000.00
      80     620919      750 MM ALTERNATIVE PIPE CULVERT                M           380            7,800.00     2,964,000.00
      81     620924      900 MM ALTERNATIVE PIPE CULVERT                M           280            4,800.00     1,344,000.00
      82     620930      1050 MM ALTERNATIVE PIPE CULVERT               M            63            8,800.00       554,400.00
      83     620933      1200 MM ALTERNATIVE PIPE CULVERT               M           230            3,500.00       805,000.00
      84     620938      1350 MM ALTERNATIVE PIPE CULVERT               M            80            2,000.00       160,000.00
      85     620943      1650 MM ALTERNATIVE PIPE CULVERT               M             3            1,400.00         4,200.00
      86     667072      1775 MM X 1175 MM CORRUGATED STEEL PIPE        M             2            1,400.00         2,800.00
                         ARCH (2.77 MM THICK)
      87     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            5              900.00         4,500.00
      88     705337      600 MM ALTERNATIVE FLARED END SECTION          EA           28            1,000.00        28,000.00
      89     705338      750 MM ALTERNATIVE FLARED END SECTION          EA            1            1,200.00         1,200.00
      90     705339      900 MM ALTERNATIVE FLARED END SECTION          EA           10            1,500.00        15,000.00
      91     705341      1200 MM ALTERNATIVE FLARED END SECTION         EA            5            2,000.00        10,000.00
      92     705344      1650 MM ALTERNATIVE FLARED END SECTION         EA            2            3,000.00         6,000.00
      93     705490      1775 MM X 1175 MM BITUMINOUS COATED            EA            2            2,500.00         5,000.00
                         STEEL FLARED END PIPE ARCH SECTION
      94     719300      MANHOLE                                        EA            1            8,000.00         8,000.00
      95     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3          120              240.00        28,800.00
      96     721024      ROCK SLOPE PROTECTION (1/4T, METHOD B)         M3        1,150              240.00       276,000.00
      97     727901      MINOR CONCRETE (DITCH LINING)                  M3           53              675.00        35,775.00
      98     729010      ROCK SLOPE PROTECTION FABRIC                   M2        2,190               25.00        54,750.00
      99 (S) 750001      MISCELLANEOUS IRON AND STEEL                   KG       27,700                5.00       138,500.00
     100 (S) 800423      CHAIN LINK FENCE (TYPE CL-2.4)                 M         1,360              120.00       163,200.00
     101 (S) 802595      3.0 M CHAIN LINK GATE (TYPE CL-1.8)            EA            2            2,000.00         4,000.00
     102     810116      SURVEY MONUMENT (TYPE D)                       EA            5            1,500.00         7,500.00
     103     820107      DELINEATOR (CLASS 1)                           EA          330               45.00        14,850.00
     104     820110      MILEPOST MARKER                                EA          250               60.00        15,000.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     105     820131      OBJECT MARKER (TYPE K)                         EA            4               60.00           240.00
     106     820132      OBJECT MARKER (TYPE L)                         EA            6               60.00           360.00
     107     820133      OBJECT MARKER (TYPE N)                         EA            4               80.00           320.00
     108     820134      OBJECT MARKER (TYPE P)                         EA            4               80.00           320.00
     109 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M         4,060               85.00       345,100.00
     110 (S) 839521      CABLE RAILING                                  M           190               55.00        10,450.00
     111 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            4            5,000.00        20,000.00
     112 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            6            4,000.00        24,000.00
     113 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           17            2,500.00        42,500.00
     114 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          350               60.00        21,000.00
     115 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        75,900                1.00        75,900.00
                         (SPRAYABLE)
     116 (S) 850122      PAVEMENT MARKER                                EA        5,400                8.00        43,200.00
                         (RETROREFLECTIVE-RECESSED)
     117 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM           95,000.00        95,000.00
     118 (S) 860604      FLASHING BEACON SYSTEM                         LS     LUMP SUM           60,000.00        60,000.00
     119 (S) 034335      DETECTOR LOOP REPLACEMENT                      LS     LUMP SUM           80,000.00        80,000.00
     120 (S) 860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           12,000.00        12,000.00
     121 (S) 034336      RELOCATE ENVIRONMENTAL SENSING STATION         LS     LUMP SUM           53,000.00        53,000.00
     122 (S) 034337      RELOCATE TELEPHONE DEMARCATION CABINET         LS     LUMP SUM           12,000.00        12,000.00
     123     999990      MOBILIZATION                                   LS     LUMP SUM        5,000,000.00     5,000,000.00

                                                                                                    A)         48,910,800.00
                                                                                                    B)   44 DAYS X   10081
                                                                                                           -----------------
                                                                                                   A+B)        53,366,602.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |         8,100.00       8100.00
   2 |     1,463,000.00    1463000.00
   3 |             6.00      52980.00
   4 |         6,750.00       6750.00
   5 |       246,000.00     246000.00
   6 |             7.00      98000.00
   7 |        12,000.00      60000.00
   8 |           150.00      14400.00
   9 |           200.00      10400.00
  10 |         6,500.00      32500.00
  11 |         1,500.00       6000.00
  12 |        55,000.00      55000.00
  13 |     1,000,000.00    1000000.00
  14 |           300.00       1800.00
  15 |            15.00       2205.00
  16 |              .88      82720.00
  17 |            25.00     102250.00
  18 |         3,100.00      18600.00
  19 |             2.50      10450.00
  20 |        15,000.00      60000.00
  21 |            50.00    1520000.00
  22 |           300.00     228000.00
  23 |         4,000.00     128000.00
  24 |             1.00        930.00
  25 |            26.00      35100.00
  26 |             1.30      14690.00
  27 |             1.10      13090.00
  28 |            30.00       1020.00
  29 |             1.00       1520.00
  30 |           200.00       6200.00
  31 |         5,000.00       5000.00
  32 |         1,500.00       1500.00
  33 |           500.00       1500.00
  34 |             2.50       9000.00
  35 |            50.00       9000.00
  36 |         1,250.00       5000.00
  37 |           750.00       4500.00
  38 |           200.00       2600.00
  39 |           300.00      15000.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  40 |           500.00      12000.00
  41 |           650.00       5200.00
  42 |           300.00       3000.00
  43 |           650.00        650.00
  44 |             2.50     195000.00
  45 |              .00          0.00
  46 |        90,000.00      90000.00
  47 |       172,500.00     172500.00
  48 |            33.75   21903750.00
  49 |         5,000.00       5000.00
  50 |            40.00     170400.00
  51 |            85.00      34000.00
  52 |             3.00      72300.00
  53 |            11.00      24200.00
  54 |            80.00     384800.00
  55 |           600.00       2400.00
  56 |            77.00      82390.00
  57 |            10.00      48100.00
  58 |         3,500.00      24500.00
  59 |        15,000.00      15000.00
  60 |            55.00    3839000.00
  61 |            53.00      51410.00
  62 |            62.00    8184000.00
  63 |            10.00      37700.00
  64 |             3.00      14490.00
  65 |             3.00        600.00
  66 |             3.00       3630.00
  67 |             3.00       2100.00
  68 |             3.00       5880.00
  69 |           430.00     124700.00
  70 |         3,000.00    1320000.00
  71 |            11.00      29920.00
  72 |             2.00       5440.00
  73 |         2,000.00       9000.00
  74 |           550.00      36850.00
  75 |         1,400.00       9800.00
  76 |           200.00        600.00
  77 |         2,000.00       4000.00
  78 |           200.00     158000.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  79 |           285.00     507300.00
  80 |           415.00     157700.00
  81 |           490.00     137200.00
  82 |           900.00      56700.00
  83 |           610.00     140300.00
  84 |           600.00      48000.00
  85 |           650.00       1950.00
  86 |           850.00       1700.00
  87 |           350.00       1750.00
  88 |           400.00      11200.00
  89 |           475.00        475.00
  90 |           625.00       6250.00
  91 |         1,100.00       5500.00
  92 |         2,000.00       4000.00
  93 |         1,750.00       3500.00
  94 |         5,000.00       5000.00
  95 |            79.00       9480.00
  96 |            74.00      85100.00
  97 |           415.00      21995.00
  98 |             8.00      17520.00
  99 |             4.00     110800.00
 100 |            60.00      81600.00
 101 |         1,500.00       3000.00
 102 |         1,500.00       7500.00
 103 |            25.00       8250.00
 104 |            55.00      13750.00
 105 |            55.00        220.00
 106 |            55.00        330.00
 107 |            75.00        300.00
 108 |            75.00        300.00
 109 |            84.00     341040.00
 110 |           280.00      53200.00
 111 |           750.00       3000.00
 112 |           300.00       1800.00
 113 |           175.00       2975.00
 114 |            10.00       3500.00
 115 |              .90      68310.00
 116 |             7.00      37800.00
 117 |        90,000.00      90000.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
 118 |        95,000.00      95000.00
 119 |        25,000.00      25000.00
 120 |       110,000.00     110000.00
 121 |        90,000.00      90000.00
 122 |        37,000.00      37000.00
 123 |     4,731,000.00    4731000.00

 TOT            A)     49,553,410.00
                B)   450 DAYS X  10081
                   --------------------
              A+B)     54,089,860.00


